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GRANT AGREEMENT
BETWEEN

THE NORWEGIAN AGENCY FOR DEVELOPMENT
COOPERATION

AND
ADDIS ABABA UNIVERSITY (AAU)
REGARDING
QZA-0483 ETH-16/0028 - BEYOND ACCESS: IMPROVING

QUALITY OF EARLY YEARS READING INSTRUCTIONS IN
ETHIOPIA AND SOUTH SUDAN
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THIS AGREEMENT (the Agreement) is entered into between the NORWEGIAN AGENCY FOR
DEVELOPMENT COOPERATION (Norad) and ADDIS ABABA UNIVERSITY (AAU) (the Grant
Recipient) (jointly referred to as the Parties).

WHEREAS the goal of the NORHED Programme is sustainable economic, social and environmental
development in low and middle income countries (LMIC), and its purpose is to strengthen capacity in
higher education institutions in LMIC to contribute to a) a more and better qualified worklorce, b)
increased knowledge, c) evidence-based policy and decision-making and d) enhanced gender equality;

WHEREAS Norad has provided financial support to QZA-0483 ETH-16/0028 - BEYOND ACCESS:
Improving Quality of Early Years Reading Instructions in Ethiopia and South Sudan through
agreement(s) dated 05" December 2016.

WHEREAS AAU in connection with the call for applications to the NORHED Programme in 2016,
together with Bahir Dar University (BDU) , University of Juba (UoJ) and Oslo and Akershus
University College of Applied Sciences (HiOA) (the Partner Institutions), in the revised application
with results framework, implementation plan and budget, dated 22™ November 2016. requested
support to the project BEYOND ACCESS: Improving Quality of Early Years Reading Instructions in
Ethiopia and South Sudan (the Project); and

WHEREAS Norad has decided to comply with the request for support under the NORHED
Programme;

NOW THEREFORE the Parties have agreed as follows:

1 SCOPE AND OBJECTIVES

1.1 This Agreement, including all annexes, set forth the terms and procedures for Norad’s financial
support to the project titled: QZA-0483 ETH-16/0028 — BEYOND ACCESS: Improving
Quality of Early Years Reading Instructions in Ethiopia and Seuth Sudan (the Project). The
Project is further described in the revised application titled “BEYOND ACCESS: Improving
Quality of Early Years Reading Instructions in Ethiopia and South Sudan”, dated 24" November
2016 (the Application) and the estimated costs of the Project are indicated in the budget
attached as Annex A,

1.2 The Parties expect the Project to be implemented between 3% August 2016 and 30™ August
2021 (the Support Period).

1.3 The expected results of the Project are as follows:
The intended impact on society is:

i.  More and better qualified workforce (in HEIs, TTCs and basic schools in Ethiopia and
South Sudan)

ii.  Increased knowledge (in Mother tongue languages and early years reading
methodologies in Ethiopia and South Sudan)

iii.  Evidence-based policy and decision making (in Mother tongue ]anguajges and early
years reading methodologies in Ethiopia and South Sudan) F 4

iv.  Enhanced gender equality (in HEIls, TTC and basic schools in)’étﬁ?npiz; and,South
Sudan) ' ¥ ;
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The outcomes are:

i

More and better research (in Mother tongue languages and early years reading methodologies
in AAU. BDU and UolJ in Ethiopia and South Sudan)

More and better qualified graduates (in Mother tongue languages and early years reading
methodologies in in AAU, BDU and UoJ in Ethiopia and South Sudan)

The full results framework with impact. outcomes. outputs and indicators is as set out in Annex
B.

Any significant deviations from or changes to the Application or approved implementation
plans or budgets are subject to written agreement between the Parties.

2 REPRESENTATION AND COMMUNICATION

2.1
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The Section for Research, Innovation and I ligher Education of Norad is competent to act on
behalf of Norad. All communication to Norad regarding this Agreement shall be directed to:

P.0O. Box 8034 Dep. NO-0030 Oslo, Norway

[

ai.phiri @norad.no

Email: post-forsk@norad.no or email: dotglas.len

The Department of Linguistics at AAU is competent to act on behalf of the Grant Recipient. All
communication to the Grant Recipient regarding this Agreement shall be directed to:

Dr. Admasu Tsegaye

Addis Ababa University

P.O. Box 1176, Addis Ababa, Ethiopia

Email:adimasuhriévahoo.com or admasu.tsegay ¢/ aau.edu.et, Addis Ababa University;
President of Addis Ababa University

And/or

Email: moges.vige,u260@gmail.com Dr. Moges Yigezu, Project Coordinator
The Parties may give notice of other contact information to replace the above.

Norad’s agreement number and agreement title QZA-0483 ETH-16/0028 - BEYOND
ACCESS: Improving Quality of Early Years Reading Instructions in Ethiopia and South Sudan
shall be stated in all correspondence regarding this Agreement, including disbursement requests
and repayment of unused funds.

3 PROJECT IMPLEMENTATION

-

3.1

The Parties shall communicate and cooperate fully in order to arrange for the sugeessful:
achievement of Project objectives. The Parties shall immediately inform each/other of any
circumstances likely to hamper or delay the successful implementation of the Project. " -
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